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VA WNY Health Care System
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Buffalo, New York

SECTION 01 00 00
GENERAL REQUIREMENTS

1.1 GENERAL INTENTION

A.

Contractor shall completely prepare site for fence panel replacement
installation, including demolition and removal of existing damaged
panels and fence posts, and furnish supervision, labor, equipment and
materials and perform work for Fence Panel replacement as required by

drawings and specifications.

Offices of VA Engineering Department, as Engineer, will render certain
technical services during construction. Such services shall Dbe
considered as advisory to the Government and shall not be construed as
expressing or implying a contractual act of the Government without
affirmations by Contracting Officer or his duly authorized

representative.

All employees of general contractor and subcontractors shall comply
with VA security management program and obtain permission of the VA
police, be identified by project and employer, and restricted from

unauthorized access.

Prior to commencing work, general contractor shall provide proof that a
OSHA certified “competent person” (CP) (29 CFR 1926.20(b) (2) will
maintain a ©presence at the work site whenever the general or

subcontractors are present.

Training:

1. All employees of general contractor or subcontractors shall have the

10-hour OSHA certified Construction Safety course and /or other
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relevant competency training, as determined by VA CP with input from

the ICRA team.

2. Submit training records of all such employees for approval before

the start of work.

1.2 STATEMENT OF BID ITEM(S)

A. ITEM I, GENERAL CONSTRUCTION:
B. Item II Base Bid-

1) Remove 50 damaged ornamental fence panels situated on the Bailey

Avenue frontage of the facility

2) Remove associated posts and concrete bases situated on the Bailey

Avenue frontage of the facility

3) Install new fence posts with concrete base. Post color to match

existing as closely as possible.

4) Install new fence panels with appropriate fastening system to

match color as closely as possible.

1.3 SCOPE OF WORK

The contractor shall supply all supervision, labor, equipment, materials,
and incidentals required to complete the work outlined in this section

unless specified otherwise.

A. General Construction
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New York

Provide all mobilization and demobilizations services such as
setting up a work facility including, but not limited to: a shop,
storage area, office, sanitary facilities, services, etc. as
required by local and/or state laws and regulations. The
mobilization work associated with the facilities mentioned shall be
done 1in a safe and workmanlike manner and shall conform to all

pertinent state and local laws and regulations.

The Medical Center must maintain its operation 24 hours a day 7 days
a week. Therefore, any interruption in service must be scheduled
and coordinated with the COTR to ensure that no lapses in operation
occur. It is the CONTRACTOR'S responsibility to develop a work plan
and schedule detailing, at a minimum, the procedures to be employed,
the equipment and materials to be used, the interim life safety
measure to be used during the work, and a schedule defining the
duration of the work with milestone subtasks. The work to be

outlined shall include, but not be limited to:

a. As the fence panels are located directly adjacent to the
parking lot ,and parking is required for patient and employee
access to the facility, work may be required to be done either
in part or completely after hours and on weekends in order to
maintain hospital operations. If work 1is to be done during
regular business hours, the work area will be cordoned off and
all wvehicles will be protected from damage at all times.
Contractor accepts full responsibility for any parked vehicle
damage that may occur adjacent to the construction area during

work.

Development and submission of product submittals, submittal log,

RFIs and RFI log to Contracting Officer as defined herein.
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Coordination of the work of subcontractors and their impact on other
contractors on site concurrently. Contractor shall devolve

coordination drawings before the start of work. Contractor shall
note all obstructions which would hinder the installation of items

to be installed according to the contact.

VA Engineering department will provide site drawings for the

project.

B. Item II Base Bid

Contractor shall remove 50 damaged ornamental fence panels and 100
damaged ornamental fence posts located on the Bailey Avenue side of

the facility

Contractor shall properly dispose of all panels, fence posts,
concrete bases and any other debris created by the removal of the

fence and posts.

Contractor shall fabricate and install fence panels to match
existing. These shall be approximately 68” wide by 72” tall. Posts
shall be powder coated RAL 1013(49/11280) with color to match as
closely as possible to existing. NOTE: Successful bidder will need
to verify grade change for panels in various locations to insure

level installation of all components

Horizontal rails shall be 15/8” channels formed in a

modified “U” shape. Pickets shall pass through holes

punched in the top of the rail. The top wall shall be .070”

thick and the side walls .100” thick for superior vertical load
strength. There shall be 3 horizontal rails (4 rails for 8' high
panels) Pickets shall be fastened to the rails using painted
stainless steel screws. Screws shall be used on only one side of the
rail,leaving the other side with a clean appearance. Pickets shall
be 1”7 square and have a wall thickness of .062”. Welding the

pickets to the rails is not permitted
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Contractor shall fabricate and install new fence posts approximately

9’ long with pyramid post cap to match the existing.

Posts shall be 2¥%” square extrusions with pre-punched

holes which allow the fence section rails to slide in. Posts

shall be spaced 71%” on center and have .075” walls. Die cast
aluminum caps shall be provided with all posts.

Posts will be set at a maximum of 8’-0” on center having footings of

8” in diameter and 24” deep below finish grade set in concrete.

All site conditions to be verified by bidders.

1.4 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR

A. AFTER AWARD OF CONTRACT, additional sets of specifications and drawings

may be made by the Contractor, at Contractor's expense, from electronic

files accessed through Owner’s web site.

1.5 CONSTRUCTION SECURITY REQUIREMENTS

A. Security Plan:

The security plan defines both physical and administrative security
procedures that will remain effective for the entire duration of the

project.

The General Contractor 1is responsible for assuring that all sub-
contractors working on the project and their employees also comply

with these regulations.

B. Security Procedures:

General Contractor’s employees shall not enter the project site
without appropriate badge. They may also be subject to inspection

of their personal effects when entering or leaving the project site.

For working outside the “regular hours” as defined 1in the
herein, (8:00 AM to 4:30 PM) the General Contractor shall give 3 days
notice to the Contracting Officer so that arrangements can be

provided for the employees. This notice 1is separate from any
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notices required for wutility shutdown described later in this

section.

No photography of VA premises is allowed without written permission

of the Contracting Officer.

VA reserves the right to close down or shut down the project site
and order General Contractor’s employees off the premises in the
event of a national emergency. The General Contractor may return to

the site only with the written approval of the Contracting Officer.

C. Key Control:

1.

The General Contractor shall provide duplicate keys and lock
combinations to the COTR for the purpose of security inspections of
every area of project including tool boxes and parked machines and

take any emergency action.

D. Document Control:

1.

Before starting any work, the General Contractor/Sub Contractors
shall submit an electronic security memorandum describing the
approach to following goals and maintaining confidentiality of

“sensitive information”.

The General Contractor 1is responsible for safekeeping of all
drawings, project manual and other project information. This
information shall be shared only with those with a specific need to

accomplish the project.

Certain documents, sketches, videos or photographs and drawings may
be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.
Secure such information in separate containers and limit the access
to only those who will need it for the project. Return the

information to the Contracting Officer upon request.
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These security documents shall not be removed or transmitted from
the project site without the written approval of Contracting

Officer.

All paper waste or electronic media such as CD’s and diskettes shall

be shredded and destroyed in a manner acceptable to the VA.

Notify Contracting Officer and Site Security Officer immediately

when there is a loss or compromise of “sensitive information”.

All electronic information shall be stored in specified location
following VA standards and procedures using an Engineering Document

Management Software (EDMS).

a. Security, access and maintenance of all project drawings, both
scanned and electronic shall be performed and tracked through the

EDMS system.

b. “Sensitive information” including drawings and other documents
may be attached to e-mail provided all VA encryption procedures

are followed.

Motor Vehicle Restrictions

1.

Vehicle authorization request shall be required for any vehicle
entering the site and such request shall Dbe submitted 24 hours
before the date and time of access. Access shall be restricted to

picking up and dropping off materials and supplies.

Separate permits shall be issued for General Contractor and its

employees for parking in designated areas only.

1.6 FIRE SAFETY

A. Applicable Publications: Publications 1listed below form part of this

Article to extent referenced. Publications are referenced in text by

basic designations only.
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1. American Society for Testing and Materials (ASTM) :

E84-2008............. Surface Burning Characteristics of Building

Materials

2. National Fire Protection Association (NFPA):

10-2010. . 0eeeeennn.. Standard for Portable Fire Extinguishers
30-2012. ... Flammable and Combustible Liquids Code
51B-2009............. Standard for Fire Prevention During Welding,

Cutting and Other Hot Work

T0-2011... ... National Electrical Code
101-2012......0i.. Life Safety Code
241-2009. ... Standard for Safeguarding Construction,

Alteration, and Demolition Operations

3. Occupational Safety and Health Administration (OSHA):

29 CFR 1926.......... Safety and Health Regulations for Construction

B. Fire Safety Plan: Establish and maintain a fire protection program in
accordance with 29 CFR 1926. Prior to start of work, prepare a plan
detailing project-specific fire safety measures, including periodic
status reports, and submit to COTR and Facility Safety Manager Officer
for review for compliance with contract requirements in accordance with
Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES Prior to any
worker for the contractor or subcontractors beginning work, they shall
undergo a safety Dbriefing provided by the general contractor’s
competent person per OSHA requirements. This briefing shall include
information on the construction limits, VAMC safety guidelines, means
of egress, break areas, work hours, locations of restrooms, use of VAMC
equipment, etc. Documentation shall be provided to the COTR that

individuals have undergone contractor’s safety briefing.
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C.

Site and Building Access: Maintain free and unobstructed access to
facility emergency services and for fire, police and other emergency

response forces in accordance with NFPA 241.

Separate temporary facilities, such as trailers, storage sheds, and
dumpsters, from existing buildings and new construction by distances in
accordance with NFPA 241. For small facilities with less than 6 m (20

feet) exposing overall length, separate by 3m (10 feet).

Temporary Construction Partitions:

NA

Temporary Heating and Electrical: Install, use and maintain

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70.

Means of Egress: Do not block exiting for occupied buildings, including
paths from exits to roads. Minimize disruptions and coordinate with

COTR.

Egress Routes for Construction Workers: Maintain free and unobstructed
egress. Inspect daily. Report findings and corrective actions weekly to

COTR.

Fire Extinguishers: Provide and maintain extinguishers in construction
areas and temporary storage areas in accordance with 29 CFR 1926, NFPA

241 and NFPA 10.

Flammable and Combustible Liquids: Store, dispense and use liquids in

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

Standpipes: NA

Existing Fire Protection: NA

Smoke Detectors: Prevent accidental operation. Remove temporary covers

at end of work operations each day. Coordinate with COTR.

Hot Work: Perform and safeguard hot work operations in accordance with

NFPA 241 and NFPA 51B. Coordinate with COTR. Obtain permits from
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engineering office at least 24 hours in advance. Designate contractor's
responsible project-site fire prevention program manager to permit hot

work.

0. Fire Hazard Prevention and Safety Inspections: Inspect entire
construction areas weekly. Coordinate with, and report findings and

corrective actions weekly to COTR and facility Safety Manager.

P. Smoking: Smoking is prohibited in and adjacent to construction areas
inside existing buildings and additions under construction. In separate
and detached buildings under construction, smoking is prohibited except

in designated smoking rest areas.

Q. Dispose of waste and debris in accordance with NFPA 241 and Section

010000-1.10 INFECTION PREVENTION MEASURES. Remove from buildings daily.

R. Perform other construction, alteration and demolition operations in

accordance with 29 CFR 1926.

S. If required, submit documentation to the COTR that personnel have been
trained in the fire safety aspects of working in areas with impaired

structural or compartmentalization features.

1.7 CONSTRUCTION SAFETY

A. General:

1. Contractors are required to comply with the Occupational Safety and
Health Act of 1970. This will include the safety and health standard
found in CFR 1910 and 1926.

2. Questions regarding occupational safety and health issues can be

addressed to the COTR or the facility safety manager.

B. Hazard Communication:
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1. Copies of Material Safety Data Sheets covering all hazardous
materials to be used by the contractor shall be submitted to the

COTR prior to bringing them on VA property.

2. Contractors shall inform the COTR of the hazards to which VA

personnel and patients may be exposed.
C. Tools/Equipment:

1. Under no circumstances are equipment, tools and other items of work
to be left unattended for any reason. All tools, equipment and items

of work must be under the immediate control of your employee.

2. The operator of powder activated tools must be trained and certified
to use them. Powder activated tools will be kept in a secured manner
at all times. When not in use, the tools will be locked up. When in

use, the operator will have the tool under his immediate control.

3. All doors to work areas will be closed and locked when rooms are

left unattended. NA

4. You must report to the VA Police Department any tools or equipment

that are missing.

5. Tools and equipment found unattended will be confiscated and removed

from the work area.

6. It 1is required that ladders not be left unattended in an upright
position. Ladders must be attended at all times or taken down and

chained securely to a stationary object.

7. All scaffolds will be attended at all times. When not 1in use, an
effective barricade (fence) will be erected around the scaffold to

prevent use by unauthorized personnel.

8. Equipment powered by an internal combustion engine such as saws,
compressors, generators and etc. will not be used in an occupied
building. Special consideration may be given for unoccupied

buildings only if the OSHA and NFPA requirements have been met.
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D.

E.

Signs:

1. Signs must be placed at the entrance to work areas warning people of
your work. Signs must be suitable for the condition of the work.

Small pieces of paper with printing or writing are not acceptable.

Accidents and Injuries

1. Contractors must report all accidents and injuries involving

their employees.

1.8 OPERATIONS AND STORAGE AREAS

A.

The Contractor shall confine all operations (including storage of
materials) on Government premises to areas authorized or approved by
the Contracting Officer. The Contractor shall hold and save the
Government, its officers and agents, free and harmless from liability

of any nature occasioned by the Contractor's performance.

Temporary buildings (e.g., storage sheds, shops, offices) and utilities
may be erected by the Contractor only with the approval of the
Contracting Officer and shall Dbe Dbuilt with labor and materials
furnished by the Contractor without expense to the Government. The
temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon
completion of the work. With the written consent of the Contracting
Officer, the buildings and utilities may be abandoned and need not be

removed.

The Contractor shall, under regulations prescribed by the Contracting
Officer, wuse only established roadways, or use temporary roadways
constructed by the Contractor when and as authorized by the Contracting
Officer. When materials are transported 1in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by
the manufacturer of the vehicle or prescribed by any Federal, State, or
local law or regulation. When it 1is necessary to cross curbs or

sidewalks, the Contractor shall protect them from damage. The
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Contractor shall repair or pay for the repair of any damaged curbs,

sidewalks, or roads.

D. Working space and space available for storing materials shall be as

shown on the drawings.

E. Workmen are subject to rules of Medical Center applicable to their

conduct.

F. Execute work so as to interfere as 1little as possible with normal
functioning of the medical center as a whole, including operations of
utility services, fire protection systems and any existing equipment,
and with work being done by others. Use of equipment and tools that
transmit vibrations and noises through the building structure, are not
permitted in buildings that are occupied, during construction, Jjointly
by patients or medical personnel, and Contractor's personnel, except as

permitted by COTR where required by limited working space.

1. Do not store materials and equipment in other than assigned areas.

2. Schedule delivery of materials and equipment to immediate
construction working areas within buildings in use by Department of
Veterans Affairs in quantities sufficient for not more than two work
days. Provide unobstructed access to Medical Center areas required

to remain in operation.

3. Where access by Medical Center personnel to vacated portions of
buildings 1is not required, storage of Contractor's materials and

equipment will be permitted subject to fire and safety requirements.

G. Utilities Services: Where necessary to cut existing pipes, electrical
wires, conduits, <cables, etc., of utility services, or of fire
protection systems or communications systems (except telephone), they
shall be cut and capped at suitable places where shown; or, in absence
of such indication, where directed by COTR. All such actions shall be
coordinated with the Utility Company involved:
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I

J.

1. Whenever it is required that a connection fee be paid to a public
utility provider for new permanent service to the construction
project, for such items as water, sewer, electricity, gas or steam,
payment of such fee shall be the responsibility of the Government

and not the Contractor.

Contractor shall take all measures and provide all material necessary
for protecting existing equipment and property in affected areas of
construction against dust and debris, so that equipment and affected
areas to be wused in the Medical Centers operations will not be
hindered. Contractor shall permit access to Department of Veterans
Affairs personnel and patients through other construction areas which
serve as routes of access to such affected areas and equipment.
Coordinate alteration work in areas occupied by Department of Veterans
Affairs so that Medical Center operations will continue during the

construction period.

1. Immediate areas of alterations not mentioned in preceding section

will be temporarily vacated while alterations are performed.

.NA

Utilities Services: Maintain existing utility services for Medical
Center at all times. Provide temporary facilities, labor, materials,
equipment, connections, and utilities to assure uninterrupted services.
Where necessary to cut existing water, steam, gases, sewer or air
pipes, or conduits, wires, cables, etc. of utility services or of fire
protection systems and communications systems (including telephone),
they shall be cut and capped at suitable places where shown; or, in

absence of such indication, where directed by COTR.

1. No utility service such as water, gas, steam, sewers or electricity,
or fire ©protection systems and communications systems may be
interrupted without prior approval of COTR. Electrical work shall be

accomplished with all affected circuits or equipment de-energized.
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When an electrical outage cannot Dbe accomplished, work on any
energized «circuits or equipment shall not commence without the
Medical Center Director’s prior knowledge and written approval.
Refer to specification Sections 26 05 11, REQUIREMENTS FOR
ELECTRICAL INSTALLATIONS, 27 05 11 REQUIREMENTS FOR COMMUNICATIONS
INSTALLATIONS and 28 05 11, REQUIREMENTS FOR ELECTRONIC SAFETY AND
SECURITY INSTALLATIONS for additional requirements.

2. Contractor shall submit a request to interrupt any such services to
COTR, in writing, 1 week in advance of proposed interruption.
Request shall state reason, date, exact time of, and approximate

duration of such interruption.

3. Contractor will be advised (in writing) of approval of request, or
of which other date and/or time such interruption will cause least
inconvenience to operations of Medical Center. Interruption time
approved by Medical Center may occur at other than Contractor's

normal working hours.

4., Major interruptions of any system must be requested, in writing, at
least 15 calendar days prior to the desired time and shall be

performed as directed by the COTR.

5. In case of a contract construction emergency, service will be
interrupted on approval of COTR. Such approval will be confirmed in

writing as soon as practical.

6. Whenever it is required that a connection fee be paid to a public
utility provider for new permanent service to the construction
project, for such items as water, sewer, electricity, gas or steam,
payment of such fee shall be the responsibility of the Government

and not the Contractor. NA

K. Abandoned Lines: All service 1lines such as wires, cables, conduits,
ducts, pipes and the like, and their hangers or supports, which are to
be abandoned but are not required to be entirely removed, shall be

sealed, capped or plugged. The lines shall not be capped in finished
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areas, but shall be removed and sealed, capped or plugged in ceilings,
within furred spaces, in unfinished areas, or within walls or
partitions; so that they are completely behind the finished surfaces.

NA

To minimize interference of construction activities with flow of

Medical Center traffic, comply with the following:

1. Keep roads, walks and entrances to grounds, to parking and to
occupied areas of buildings clear of construction materials, debris
and standing construction equipment and vehicles. Wherever
excavation for new utility lines cross existing roads, at least one

lane must be open to traffic at all times.

2. Method and scheduling of required cutting, altering and removal of

existing roads, walks and entrances must be approved by the COTR.

Coordinate the work for this contract with other construction
operations as directed by COTR. This includes the scheduling of traffic
and the use of roadways, as specified in Article, USE OF ROADWAYS.

1.9 ALTERATIONS

A.

Survey: Before any work is started, the Contractor shall make a
thorough survey with the COTR of areas of Dbuildings in which
alterations occur and areas which are anticipated routes of access, and
furnish a report, signed by both, to the Contracting Officer. This

report shall list by rooms and spaces:

1. Existing condition and types of resilient flooring, doors, windows,
walls and other surfaces not required to be altered throughout

affected areas of building.

2. Existence and conditions of items such as plumbing fixtures and

accessories, electrical fixtures, equipment, venetian blinds,
shades, etc., required by drawings to be either reused or relocated,
or both.
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3. Shall note any discrepancies between drawings and existing

conditions at site.

4. Shall designate areas for working space, materials storage and
routes of access to areas within buildings where alterations occur

and which have been agreed upon by Contractor and COTR.

5. Provide coordination drawings for all trades. Submit to COTR.

B. Any items required by drawings to be either reused or relocated or
both, found during this survey to be nonexistent, or in opinion of COTR
to be in such condition that their use is impossible or impractical,
shall be furnished and/or replaced by Contractor with new items in
accordance with specifications which will be furnished by Government.
Provided the contract work is changed by reason of this subparagraph B,
the contract will be modified accordingly, under provisions of clause
entitled "DIFFERING SITE CONDITIONS"™ (FAR 52.236-2) and "CHANGES" (FAR
52.243-4 and VAAR 852.236-88) of Section 00 72 00, GENERAL CONDITIONS.

C. Re-Survey: Thirty days before expected partial or final inspection
date, the Contractor and COTR together shall make a thorough re-survey
of the areas of buildings involved. They shall furnish a report on
conditions then existing, of resilient flooring, doors, windows, walls
and other surfaces as compared with conditions of same as noted in

first condition survey report:

1. Re-survey report shall also list any damage caused by Contractor to
such flooring and other surfaces, despite protection measures; and,
will form basis for determining extent of repair work required of
Contractor to restore damage caused by Contractor's workmen in

executing work of this contract.

D. Protection: Provide the following protective measures:

1. Wherever existing roof surfaces are disturbed they shall be
protected against water infiltration. In case of leaks, they shall

be repaired immediately upon discovery.
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2. Temporary protection against damage for ©portions of existing
structures and grounds where work is to be done, materials handled

and equipment moved and/or relocated.

3. Protection of interior of existing structures at all times, from
damage, dust and weather inclemency. Wherever work 1is performed,
floor surfaces that are to remain in place shall be adequately
protected prior to starting work, and this protection shall be

maintained intact until all work in the area is completed.

1.10 INFECTION PREVENTION MEASURES

A.

Implement the requirements of VAMC’s Infection Control Risk Assessment
(ICRA) team. ICRA Group may monitor dust in the wvicinity of the
construction work and require the Contractor to take corrective action

immediately if the safe levels are exceeded.

Establish and maintain a dust control program as part of the
contractor’s infection preventive measures 1in accordance with the
guidelines provided by ICRA Group//as specified here//. Prior to start
of work, prepare a plan detailing project-specific dust protection
measures, including periodic status reports, and submit to COTR for
review for compliance with contract requirements 1in accordance with

Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND SAMPLES.

1. All personnel involved in the construction or renovation activity
shall Dbe educated and trained in infection prevention measures

established by the medical center.

Medical center Infection Control personnel shall monitor for airborne
disease (e.g. aspergillosis) as appropriate during construction. A
baseline of conditions may be established by the medical center prior
to the start of work and periodically during the construction stage to
determine impact of construction activities on indoor air quality. In

addition:
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The COTR and VAMC Infection Control personnel shall review pressure
differential monitoring documentation to verify that pressure
differentials in the construction zone and in the patient-care rooms
are appropriate for their settings. Negative air pressure 1is
REQUIRED in the construction areas, provide a recording manometer
outside the construction barrier to constantly monitor and alert if

area 1s not under negative pressure. Submit recording tapes weekly.

In case of any problem, the medical center, along with assistance
from the contractor, shall conduct an environmental assessment to

find and eliminate the source.

general, following preventive measures shall be adopted during

construction to keep down dust and prevent mold.

Dampen debris to keep down dust and provide temporary construction
partitions in existing structures where directed by COTR. Blank off

ducts and diffusers to prevent circulation of dust into occupied

areas during construction.

Do not perform dust producing tasks within occupied areas without
the approval of the COTR. For construction in any areas that will
remain jointly occupied by the medical Center and Contractor’s

workers, the Contractor shall:

a. Provide dust proof two-hour fire-rated temporary drywall
construction barriers to completely separate construction from
the operational areas of the hospital in order to contain dirt
debris and dust. Barriers shall be sealed and made presentable on
hospital occupied side. Install a self-closing rated door in a
metal frame, commensurate with the partition, to allow worker
access. Maintain negative air at all times. A fire retardant
polystyrene, 6-mil thick or greater plastic barrier meeting local
fire codes may be used where dust control is the only hazard, and

an agreement is reached with the COTR and Medical Center.
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b.

HEPA filtration is required where the exhaust dust may reenter
the breathing zone. Contractor shall verify that construction
exhaust to exterior is not reintroduced to the medical center
through intake vents, or building openings. Install HEPA (High
Efficiency Particulate Accumulator) filter vacuum system rated at
95% capture of 0.3 microns including pollen, mold spores and dust
particles. Insure continuous negative air pressures occurring
within the work area. HEPA filters should have ASHRAE 85 or other
prefilter to extend the useful life of the HEPA. Provide Dboth
primary and secondary filtrations units. Exhaust hoses shall be
heavy duty, flexible steel reinforced and exhausted so that dust
is not reintroduced to the medical center. Contractor shall
install monitoring system to record air quality, and supply COTR

with daily and weekly readings.

Adhesive Walk-off/Carpet Walk-off Mats, minimum 600mm x 900mm
(24” x 36”), shall be used at all interior transitions from the
construction area to occupied medical center area. These mats
shall be changed as often as required to maintain clean work
areas directly outside construction area at all times. In
addition, provide a damp rug followed by a dry rug prior to exit

door of construction area.

Vacuum and wet mop all transition areas from construction to the
occupied medical center at the end of each workday. Vacuum
shall utilize HEPA filtration. Maintain surrounding area
frequently. Remove debris as they are created. Transport these
outside the construction area in containers with tightly fitting

lids. NA

The contractor shall not haul debris through patient-care areas
without prior approval of the COTR and the Medical Center. When,
approved, debris shall Dbe hauled 1in enclosed dust proof
containers or wrapped in plastic and sealed with duct tape. No
sharp objects should be allowed to cut through the plastic. Wipe

down the exterior of the containers with a damp rag to remove
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dust. All equipment, tools, material, etc. transported through
occupied areas shall be made free from dust and moisture by

vacuuming and wipe down.

f. Using a HEPA vacuum, clean inside the barrier and wvacuum ceiling
tile prior to replacement. Any ceiling access panels opened for
investigation beyond sealed areas shall Dbe sealed immediately

when unattended. NA

g. There shall be no standing water during construction. This
includes water in equipment drip pans and open containers within
the construction areas. All accidental spills must be cleaned up
and dried within 12 hours. Remove and dispose of porous materials

that remain damp for more than 72 hours.

h. At completion, remove construction barriers and ceiling
protection carefully, outside of normal work hours. Vacuum and

clean all surfaces free of dust after the removal. NA

E. Final Cleanup:

Upon completion of project, or as work progresses, remove all
construction debris from above ceiling, vertical shafts and utility

chases that have been part of the construction.

Perform HEPA vacuum cleaning of all surfaces 1in the construction
area. This includes walls, ceilings, cabinets, furniture (built-in

or free standing), partitions, flooring, etc.

All new air ducts shall be cleaned prior to final inspection.

1.11 DISPOSAL AND RETENTION

A. Materials and equipment accruing from work removed and from demolition

of buildings or structures, or parts thereof, shall be disposed of as

follows:
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1. Reserved items which are to remain property of the Government are
identified Dby attached tags or noted on drawings or in
specifications as items to be stored. Items that remain property of
the Government shall be removed or dislodged from present locations
in such a manner as to prevent damage which would be detrimental to

re-installation and reuse. Store such items where directed by COTR.

2. Items not reserved shall become property of the Contractor and be

removed by Contractor from Medical Center.

3. Items of portable equipment and furnishings located in rooms and
spaces in which work is to be done under this contract shall remain
the property of the Government. When rooms and spaces are vacated by
the Department of Veterans Affairs during the alteration period,
such items which are NOT required by drawings and specifications to
be either relocated or reused will be removed by the Government in

advance of work to avoid interfering with Contractor's operation.

1.12 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS

A.

The Contractor shall preserve and protect all structures, equipment,
and vegetation (such as trees, shrubs, and grass) on or adjacent to the
work site, which will not be removed and which does not unreasonably
interfere with the work required under this contract. The Contractor
shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs
or branches of trees are broken during contract performance, or by the
careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a

tree-pruning compound as directed by the Contracting Officer.

The Contractor shall protect from damage all existing improvements and
utilities at or near the work site and on adjacent property of a third
party, the locations of which are made known to or should be known by

the Contractor. The Contractor shall repair any damage to those
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facilities, including those that are the property of a third party,
resulting from failure to comply with the requirements of this contract
or failure to exercise reasonable care in performing the work. If the
Contractor fails or refuses to repair the damage promptly, the
Contracting Officer may have the necessary work performed and charge

the cost to the Contractor.

Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for
additional requirements on protecting vegetation, soils and the
environment. Refer to Articles, "Alterations", "Restoration", and
"Operations and Storage Areas" for additional instructions concerning

repair of damage to structures and site improvements.

1.13 RESTORATION

A.

Remove, «cut, alter, replace, patch and repair existing work as
necessary to install new work. Except as otherwise shown or specified,
do not cut, alter or remove any structural work, and do not disturb any
ducts, plumbing, steam, gas, or electric work without approval of the
COTR. Existing work to be altered or extended and that is found to be
defective in any way, shall be reported to the COTR before it is
disturbed. Materials and workmanship wused in restoring work, shall
conform in type and quality to that of original existing construction,

except as otherwise shown or specified.

Upon completion of contract, deliver work complete and undamaged.
Existing work (walls, ceilings, partitions, floors, mechanical and
electrical work, lawns, paving, roads, walks, etc.) disturbed or
removed as a result of performing required new work, shall be patched,
repaired, reinstalled, or replaced with new work, and refinished and

left in as good condition as existed before commencing work.

At Contractor's own expense, Contractor shall immediately restore to
service and repair any damage caused Dby Contractor's workmen to
existing piping and conduits, wires, cables, etc., of utility services

or of fire protection systems and communications systems (including
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telephone) which are indicated on drawings and which are not scheduled

for discontinuance or abandonment.

Expense of repairs to such utilities and systems not shown on drawings
or locations of which are unknown will be covered by adjustment to
contract time and price in accordance with clause entitled "CHANGES"
(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR
52.236-2) of Section 00 72 00, GENERAL CONDITIONS.

1.14 AS-BUILT DRAWINGS

A.

The contractor shall maintain two full size sets of as-built drawings
which will be kept current during construction of the project, to

include all contract changes, modifications and clarifications.

All variations shall be shown in the same general detail as used in the
contract drawings. To insure compliance, as-built drawings shall be

made available for the COTR's review, as often as requested.

Contractor shall deliver two approved completed sets of as-built
drawings to the COTR within 15 calendar days after each completed phase
and after the acceptance of the project by the COTR.

Paragraphs A, B, & C shall also apply to all shop drawings.

1.15 USE OF ROADWAYS

A.

For hauling, use only established public roads and roads on Medical
Center property and, when authorized by the COTR, such temporary roads
which are necessary 1in the performance of contract work. Temporary
roads shall be constructed by the Contractor at Contractor's expense.
When necessary to cross curbing, sidewalks, or similar construction,

they must be protected by well-constructed bridges.
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1.16 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT

A.

Use of new installed mechanical and electrical equipment to provide
heat, wventilation, plumbing, light and power will be permitted subject

to compliance with the following provisions:

1. Permission to use each unit or system must be given by COTR. If the
equipment is not installed and maintained in accordance with the
following provisions, the COTR will withdraw permission for use of

the equipment.

2. Electrical installations used by the equipment shall be completed in
accordance with the drawings and specifications to prevent damage to
the equipment and the electrical systems, i.e. transformers, relays,
circuit breakers, fuses, conductors, motor controllers and their
overload elements shall be properly sized, coordinated and adjusted.
Voltage supplied to each item of equipment shall be verified to be
correct and it shall be determined that motors are not overloaded.
The electrical equipment shall be thoroughly cleaned before using it
and again immediately before final inspection including vacuum

cleaning and wiping clean interior and exterior surfaces.

3. Units shall be properly lubricated, balanced, and aligned.

Vibrations must be eliminated.

4. Automatic temperature control systems for preheat coils shall
function properly and all safety controls shall function to prevent

coil freeze-up damage.

5. The air filtering system utilized shall be that which is designed
for the system when complete, and all filter elements shall be
replaced at completion of construction and prior to testing and

balancing of system.

6. All components of heat production and distribution system, metering
equipment, condensate returns, and other auxiliary facilities used
in temporary service shall be cleaned prior to use; maintained to

prevent corrosion internally and externally during use; and cleaned,
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maintained and inspected prior to acceptance by the Government.
Boilers, pumps, feedwater heaters and auxiliary equipment must be
operated as a complete system and be fully maintained by operating
personnel. Boiler water must be given complete and continuous

chemical treatment.

Prior to final inspection, the equipment or parts used which show wear
and tear beyond normal, shall be replaced with identical replacements,

at no additional cost to the Government.

This paragraph shall not reduce the requirements of the mechanical and

electrical specifications sections.

1.17 TEMPORARY USE OF EXISTING ELEVATORS -NA

A.

Use of existing elevators for handling Dbuilding materials and
Contractor's personnel will be permitted subject to following

provisions:

1. Contractor makes all arrangements with the COTR for use of
elevators. The COTR will ascertain that elevators are 1in proper
condition. Contractor may use elevator No 6 in Building No.l for
daily use between the hours of 7:30AM - 4:00PM and for special
nonrecurring time intervals when permission 1is ©personnel for
operating elevators will not Dbe provided by the Department of

Veterans Affairs.

2. Contractor covers and provides maximum protection of following

elevator components:

a. Entrance jambs, heads soffits and threshold plates.

b. Entrance columns, canopy, return panels and inside surfaces of

car enclosure walls.

c. Finish flooring.
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1.18 TEMPORARY TOILETS

A.

Contractor may have for wuse of Contractor's workmen, such toilet
accommodations as may be assigned to Contractor by Medical Center.
Contractor shall keep such places clean and be responsible for any
damage done thereto by Contractor's workmen. Failure to maintain
satisfactory condition in toilets will deprive Contractor of the

privilege to use such toilets.

1.19 AVAILABILITY AND USE OF UTILITY SERVICES

A.

The Government shall make all reasonably required amounts of utilities
available to the Contractor from existing outlets and supplies, as
specified in the contract. The amount to be paid by the Contractor for
chargeable electrical services shall be the prevailing rates charged to
the Government. The Contractor shall carefully conserve any utilities

furnished without charge.

The Contractor, at Contractor's expense and in a workmanlike manner
satisfactory to the Contracting Officer, shall install and maintain all
necessary temporary connections and distribution lines, and all meters
required to measure the amount of electricity used for the purpose of
determining charges. Before final acceptance of the work by the
Government, the Contractor shall remove all the temporary connections,

distribution lines, meters, and associated paraphernalia.

Contractor shall install meters at Contractor's expense and furnish the
Medical Center a monthly record of the Contractor's wusage of

electricity as hereinafter specified.

Heat: Furnish temporary heat necessary to prevent injury to work and
materials through dampness and cold. Use of open salamanders or any
temporary heating devices which may be fire hazards or may smoke and
damage finished work, will not be permitted. Maintain minimum

temperatures as specified for various materials:
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1. Obtain heat by connecting to Medical Center heating distribution
system.
a. Steam is available at no cost to Contractor.
E. Electricity (for Construction and Testing): Furnish all temporary

electric services.

1. Obtain electricity by connecting to the Medical Center electrical
distribution system. The Contractor shall meter and pay for
electricity required for electric <cranes and hoisting devices,
electrical welding devices and any electrical heating devices
providing temporary heat. Electricity for all other wuses 1is
available at no cost to the Contractor.

F. Water (for Construction and Testing): Furnish temporary water service.

1. Obtain water by connecting to the Medical Center water distribution
system. Provide reduced pressure backflow preventer at each
connection. Water is available at no cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve

water-use so none is wasted. Failure to stop leakage or other wastes
will be cause for revocation (at COTR’s discretion) of use of water

from Medical Center's system.

G. Steam: Furnish steam system for testing required in various sections of

specifications.

Obtain steam for testing by connecting to the Medical Center steam
distribution system. Steam is available at no cost to the

Contractor.

Maintain connections, ©pipe, fittings and fixtures and conserve
steam-use so none is wasted. Failure to stop leakage or other waste
will be cause for revocation (at COTR's discretion), of use of steam

from the Medical Center's system.
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1.20 NEW TELEPHONE EQUIPMENT- NA

The contractor shall coordinate with the work of installation of
telephone equipment by others. This work shall be completed before the

building is turned over to VA.

1.21 TESTS

A.

Pre-test mechanical and electrical equipment and systems and make
corrections required for proper operation of such systems before
requesting final tests. Final test will not be conducted wunless

pre-tested.

Conduct final tests required in various sections of specifications in
presence of an authorized representative of the Contracting Officer.
Contractor shall furnish all labor, materials, equipment, instruments,

and forms, to conduct and record such tests.

Mechanical and electrical systems shall be balanced, controlled and
coordinated. A system is defined as the entire complex which must be
coordinated to work together during normal operation to produce results
for which the system is designed. For example, air conditioning supply
air is only one part of entire system which provides comfort conditions
for a building. Other related components are return air, exhaust air,
steam, chilled water, refrigerant, hot water, controls and electricity,
etc. Another example of a complex which involves several components of
different disciplines is a boiler installation. Efficient and
acceptable boiler operation depends upon the coordination and proper
operation of fuel, combustion air, controls, steam, feedwater,

condensate and other related components.

All related components as defined above shall be functioning when any
system component is tested. Tests shall be completed within a
reasonably short period of time during which operating and

environmental conditions remain reasonably constant.
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E.

Individual test result of any component, where required, will only be
accepted when submitted with the test results of related components and

of the entire system.

1.22 INSTRUCTIONS

A.

Contractor shall furnish Maintenance and Operating manuals and verbal
instructions when required by the various sections of the

specifications and as hereinafter specified.

Manuals: Maintenance and operating manuals (four copies each) for each
separate piece of equipment shall be delivered to the COTR coincidental

with the delivery of the equipment to the Jjob site. Manuals shall be

complete, detailed guides for the maintenance and operation of
equipment. They shall include complete information necessary for
starting, adjusting, maintaining 1in continuous operation for long

periods of time and dismantling and reassembling of the complete units
and sub-assembly components. Manuals shall include an index covering
all component parts clearly cross-referenced to diagrams and
illustrations. Illustrations shall include "exploded" views showing and
identifying each separate item. Emphasis shall be placed on the use of
special tools and instruments. The function of each piece of equipment,
component, accessory and control shall be clearly and thoroughly
explained. All necessary precautions for the operation of the equipment
and the reason for each precaution shall be clearly set forth. Manuals
must reference the exact model, style and size of the piece of
equipment and system being furnished. Manuals referencing equipment
similar to but of a different model, style, and size than that

furnished will not be accepted.

Instructions: Contractor shall provide qualified, factory-trained
manufacturers' representatives to give detailed instructions to
assigned Department of Veterans Affairs personnel in the operation and
complete maintenance for each piece of equipment. All such training
will be at the Jjob site. These requirements are more specifically
detailed in the various technical sections. Instructions for different

items of equipment that are component parts of a complete system shall
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be given in an integrated, progressive manner. All instructors for
every piece of component equipment in a system shall be available until
instructions for all items included in the system have been completed.
This is to assure proper instruction in the operation of inter-related
systems. All instruction periods shall be at such times as scheduled by
the COTR and shall be considered concluded only when the COTR is
satisfied in regard to complete and thorough coverage. The Department
of Veterans Affairs reserves the right to request the removal of, and
substitution for, any instructor who, in the opinion of the COTR, does
not demonstrate sufficient qualifications in accordance with

requirements for instructors above.

1.23 GOVERNMENT-FURNISHED PROPERTY

A.

The Government shall deliver to the Contractor, the

Government-furnished property shown on the drawings.

Equipment furnished by Government to be installed by Contractor will be

furnished to Contractor at the Medical Center.

Storage space for equipment will be provided by the Government and the
Contractor shall be prepared to unload and store such equipment therein

upon its receipt at the Medical Center.

Notify Contracting Officer in writing, 60 days in advance, of date on
which Contractor will be prepared to receive equipment furnished by
Government. Arrangements will then Dbe made Dby the Government for

delivery of equipment.

1. Immediately upon delivery of equipment, Contractor shall arrange for
a joint inspection thereof with a representative of the Government.
At such time the Contractor shall acknowledge receipt of equipment
described, make notations, and immediately furnish the Government
representative with a written statement as to its condition or

shortages.
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2. Contractor thereafter is responsible for such equipment until such

time as acceptance of contract work is made by the Government.

Equipment furnished by the Government will be delivered in a partially
assembled (knock down) condition in accordance with existing standard
commercial practices, complete with all fittings, fastenings, and
appliances necessary for connections to respective services installed
under contract. All fittings and appliances (i.e., couplings, ells,
tees, nipples, piping, conduits, cables, and the 1like) necessary to
make the connection between the Government furnished equipment item and
the utility stub-up shall be furnished and installed by the contractor

at no additional cost to the Government.

Completely assemble and install the Government furnished equipment in
place ready for proper operation in accordance with specifications and

drawings.

Furnish supervision of installation of equipment at construction site
by qualified factory trained technicians regularly employed by the

equipment manufacturer.

1.24 RELOCATED EQUIPMENT AND ANCILLARIES

A.

Contractor shall disconnect, dismantle as necessary, remove and
reinstall in new location, all existing equipment and items indicated

by symbol "R" or otherwise shown to be relocated by the Contractor.

Perform relocation of such equipment or items at such times and in such

a manner as directed by the COTR.

Suitably cap existing service lines, such as steam, condensate return,
water, drain, gas, air, vacuum and/or electrical, whenever such lines
are disconnected from equipment to be relocated. Remove abandoned lines
in finished areas and cap as specified herein before under paragraph

"Abandoned Lines".
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D.

Provide all mechanical and electrical service connections, fittings,
fastenings and any other materials necessary for assembly and
installation of relocated equipment; and leave such equipment in proper

operating condition.

All service lines such as noted above for relocated equipment shall be
in place at point of relocation ready for use before any existing
equipment 1is disconnected. Make relocated existing equipment ready for

operation or use immediately after reinstallation.

1.25 HISTORIC PRESERVATION

Where the Contractor or any of the Contractor's employees, prior to, or
during the construction work, are advised of or discover any possible
archeological, historical and/or cultural resources, the Contractor
shall immediately notify the COTR verbally, and then with a written

follow up.

1.26 CONSTRUCTION WASTE MANAGEMENT (4 ARR 2010)

A.

Waste disposal in landfills shall be minimized to the greatest extent
possible. Of the inevitable waste that is generated, as much of the
waste material as economically feasible shall be salvaged, recycled or

reused.

At a minimum the following waste categories shall be diverted from

landfills:

1. Recyclable metal (e.g., steel, wire, copper, iron, etc.) and/or

other products removed from construction projects.
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C.

1.27

Contractor shall submit a project weight summary of construction and
demolition debris diverted from landfills. Reporting will be submitted
at end of project and include beginning and ending dates of period

covered.

Contractor shall be responsible for storing, transporting and disposing
of materials that cannot be delivered to a source-separated or mixed
materials recycling facility to a transfer station or disposal facility
that can accept the materials in accordance with state and federal

regulations.

CLOSEOUT BINDER - NA

The general contractor shall provide the owner with two sets of documents
in two separate three ring binders with a table of contents and tabbed

dividers for each section as follows:

SECTION 1. DOH documents this section is left open for owner provided New

York State Department of Health Documents

SECTION 2. Reserved for owner

SECTION 3. Certificate of occupancy insert a copy of the ¢ of o from the
building official having Jjurisdiction 1listing all areas reviewed (ex.

electrical, plumbing, fire, structure)

SECTION 4. Sprinkler system contractor’s materials and test certificate

for sprinkler systems as per NFPA 13.

SECTION 5. Sprinkler certification of inspection and testing of the

sprinkler system.
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SECTION 6. Fire detection certification that all fire detection systems
have been fully installed, inspected, tested and connected to the fire

alarm system.

SECTION 7. Fire alarm certification that the fire alarm system has been
fully installed, inspected, tested and is fully operational. Emergency

forces notification shall be in accordance with NFPA 101.

SECTION 8. Essential electrical system certification that the essential
electrical system (ees) complies with NFPA 101 and NFPA 99. listing of
function to be served must be submitted. (see NFPA 99 - appendix for
format for type 1 EES, the form may modified for type 2 and type 3
EES'S.)

SECTION 9. Medical gases certification that all medical gases and vacuum
systems have been installed, tested and inspected in accordance with NFPA
99 and / or NFPA 50. Validation that the technician has been certified

for installing medical gas piping systems. (brazing certificate)

SECTION 10. Plumbing documentation indicating that the plumbing systems
have been installed in accordance with the national standard plumbing

code.

SECTION 11. Water supply documentation that the potable water supply
systems have been properly flushed, is under sufficient pressure and is
ready for use. (if private wells are the water supply source, provide
evidence of approval by the local authority having jurisdiction. backflow

device certification.

SECTION 12. Flame & smoke flames spread and smoke production ratings of
all interior finishes with an indication of the testing laboratory and

test used.

SECTION 13. Furnishings certification that all furnishings, draperies and

curtains (including cubicle curtains) are fire retardant.

SECTION 14 Floor & ceiling the classification of all interior floor

finishes and ceiling tiles (including laboratory and test used)
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SECTION 15 Fire plans verification that the fire protection and disaster

plans have been updated. (plans must be site specific)

SECTION 16 Architect certification architects letter certifying
compliance with applicable 10 NYCRR requirements (pre and post
construction). Architect's determination of building construction type in

accordance with nfpa220.

SECTION 17 Smoking Smoking regulations sign posted.

SECTION 18 Alarm coding the coding of the fire alarm distribution.

SECTION 19 Sterilization equipment certification from the contractor that
the sterilization equipment has been installed and tested, in accordance

with the manufacturer's instruction.

SECTION 20 Test & sample documentation via test runs and bacteriological

samples that all sterilization equipment is functioning properly.

SECTION 21 Cooking equipment certification that wventilation control and
fire protection equipment for commercial cooking equipment has been

installed and tested in accordance with NFPA 96.

SECTION 22 For renal dialysis units provide test results of pre and post

water treatment (i.e., bacteriological and chemical)

SECTION 23 Housekeeping manuals verification that site specific
housekeeping, infection control and maintenance manuals have Dbeen

developed.

SECTION 24 Radiation and physicist certification that imaging equipment
(e.g.,x-ray) and nuclear medicine equipment has been installed and tested
in accordance with manufacturer's instructions and 10 NYCRR 711.2 (b) (7),
(b) (8) and (b) (9). Certification reports from the installer and
Physicist.

SECTION 25 Elevators certification that all elevators have Dbeen

inspected, tested and meet applicable requirements.
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SECTION 26 Electrical system certification from installer and third party
inspectors that all electrical systems have been installed in conformance

with applicable codes (e.g., NFPA 70) and approved plans.

SECTION 27 Boiler provide a certificate of boiler inspection.

SECTION 28 Nurse & code provide certification for the nurse call and code

call system

SECTION 29 Miscellaneous.
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